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gavin@gconceptsconsulting.com 

 
RFP#2025-012 Kimberley Bike Park Revitalization Project – Contractor RFP 

 

 

June 9th, 2025 

This addendum is issued to update the Request for Proposals (RFP) originally released by 
the Kimberley Trails Society for the Kimberley Bike Park Revitalization Project. 

This Addendum forms an integral part of the RFP and must be acknowledged by all 
Proponents in their submission. The changes below supersede the original RFP document 
where applicable. 

 

1. RFP Number Update 

The RFP number has been updated for consistency across all documents and postings: 

Original RFP Number: RFP #2025-01 
Updated RFP Number: RFP #2025-012 

All future correspondence and submissions must reference this revised number. 

 

2. Revision to Section 3.1 – Addenda 

Section 3.1 of the RFP is replaced with the following updated clause: 

3.1 Addenda 
All addenda, clarifications, or amendments related to this RFP will be posted on both the 
BC Bid portal and the Kimberley Trails Society website and distributed via email to 
parties who have expressed interest. Each addendum forms an official part of the RFP. 

It is the sole responsibility of the Proponent to regularly check these platforms and ensure 
receipt of all updates. 

 

3. Revised Section 6.0 – RFP Schedule 

The RFP schedule has been updated to reflect the official BC Bid posting date. This 
schedule replaces all previously published milestone dates and governs all date-sensitive 
actions throughout the RFP process. 
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6.0 RFP Schedule 
The following dates outline key project milestones. These are subject to change at KTS’s 
discretion: 

• RFP Issued: Monday, June 9th, 2025 
• Optional Online Project Overview: Available by request (email 
gavin@gconceptsconsulting.com)  
• Deadline for Written Questions: Monday, June 16th, 2025 @ 4:00 PM Mountain Time 
• RFP Closing Date: Monday, June 30th, 2025 @ 4:00 PM Mountain Time 
• Contractor Selected: Friday, July 4th, 2025 
• Anticipated Construction Start (Park Closed to Public): Monday, July 14th, 2025 
• Anticipated Target Construction Completion: Friday, August 22nd, 2025 

Note: All other dates referenced throughout the RFP document, including narrative 
sections, forms, and appendices, must be interpreted according to this updated schedule. 

 

4. No Other Changes 

There are no other changes to the scope of work, deliverables, or evaluation criteria at this 
time. All original requirements and terms remain in effect unless specifically noted within 
this Addendum. 

 

End of Addendum #1 

 All other terms and conditions of the RFP remain unchanged. 
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